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Seller’s Performance Delays:
If the final completion date
of heavy ion system equipment
exceeds the scheduled
completion date by 30 days,
and no delays attributable to
the Buyer or force majeure
events occur, the Seller shall
pay the Buyer a daily penalty
rate of 0.01% of the payment
the unfinished

amount for

milestones. The calculation




period shall commence on the

last day of the 30-day window

following the scheduled
completion date (inclusive)
and extend until the
completion certificate

issuance date (exclusive). The
cumulative penalty amount for
such delays shall not exceed

5% of the contract price
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Delay Penalty: If the final

completion date of any
milestone in the heavy ion
system equipment delivery

schedule exceeds the planned

completion date by 30 days




without delay caused by the
buyer or force majeure events,
the seller shall pay the buyer
a liquidated damages rate of
0.01% per day of the payment
amount at the wundelivered
milestone. The period shall
commence from the last day of
the 30-day period after the
planned completion date
(inclusive) and end on the
date of issuance of the
completion certificate
(exclusive). The cumulative
amount of all liquidated
damages for the aforementioned
delay shall not exceed five
percent (5%) of the contract

price.
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